KINCAID ¢ BRYANT

Consulting Engineers
A professional corporation

Mechanical » Electrical » Plumbing e Fire Protection ¢ Value Engineering

1085 Vista Park Drive « Suite A « Forest, VIRGINIA « 24581
PHONE: 434-848-6510 FAX: 434-848-0005

To: All Document Holders
From: KINCAID ¢ BRYANT
Date: November 9, 2009

Comm. No.: 08103

Project: SWVTC - Replace Ductwork in Buildings 1, 2, 9 and 10
Project Code: 720-10880-38-11

RE: Addendum No. 1

Gentlemen:

Enclosed for your information is a copy of Addendum No. 1, including changes and modifications to the
Specifications and Drawings, for the above referenced project.

Please attach this addendum to all copies of the Contract Documents in your possession so that they
may be brought up-to-date.

Acknowledgment of receipt of this addendum is required on the Bid Form.

Sincerely,
KINCAID ¢ BRYANT

David A. Kincaid, PE

Enclosure



KINCAID ¢ BRYANT

Consulting Engineers
A professional corporation

Mechanical ¢ Electrical » Plumbing e Fire Protection ¢ Value Engineering

1085 Vista Park Drive « Suite A « Forest, VIRGINIiA « 24581
PHONE: 434-846-6510 FAX: 434-8346-0005

To: All Document Holders
From: KINCAID ¢ BRYANT
Date: November 9, 2009

Comm. No.: 08103

Project: SWVTC — Replace Ductwork in Buildings 1, 2, 9 and 10
Project Code: 720-10880-38-11

RE: Addendum No. 1

At the time of submission of bids, written acknowledgment of receipt of this Addendum by the Bidder shall
be made in the appropriate blank on the Bid Form.

This Addendum has been issued to all Document Holders on record with our office. Bidders shall see
that all Sub-Contractors are properly notified of the applicable provisions herein.

The information in this Addendum supersedes any contradictory information or omission set forth in the
Contract Documents, including all previous addendums.



Addendum No. 1, dated November 9, 2009, to Bidding Documents for
Southwestern Virginia Training Center — Hillsville, Virginia: Replace
Ductwork in Buildings 1, 2, 9 and 10, Plans and Specifications dated
October 2, 2009, K¢ B File No. 08103, Project Code: 720-10880-38-11.

TO: PLAN HOLDERS OF RECORD

FROM: KINCAID ¢ BRYANT, Consulting Engineers
725 Church Street, 7" Floor
Allied Arts Building
Lynchburg, VA 24504

This Addendum forms a part of the Contract Documents and modifies the
Plans and Specifications dated October 2, 2009, as noted below.
Acknowledge receipt of this Addendum on the Bid Form. Failure to do so
may subject Bidder to disqualification.

GENERAL

1. See attached Pre-Bid Conference Agenda and Pre-Bid Attendance List
and Plan Holders List.

END OF ADDENDUM NO. 1



KINCAID ¢ BRYANT

Consulting Engineers
A professional corporation

Project:
Comm. No:
Project Code:
Held:
Location:

Copy to:

Mechanical ¢ Electrical « Plumbing e Fire Protection ¢ Value Engineering

1085 Vista Park Orive « Suite A ¢ Forest, VIRGINIA « 24551
PHONE: 434-846-8510 FAX: 434-846-0005

PRE-BID CONFERENCE AGENDA

Replace Ductwork in Buildings 1, 2, 9 and 10
08103

720-10880-38-11

October 27, 2009 Revision Date:

Southwestern Virginia Training Center

all attendees, all document holders, file

l. Project Personnel:

Engineer contacts:
Representative Telephone Fax e-mail
Project Manager | David A. Kincaid, PE 434.846.6510 | 804.846.0005 | dkincaid@kbengineers.com
Electrical
Engineer
'é":;l':‘ae':fa' David A. Kincaid, PE 434.846.6510 | 804.846.0005 | dkincaid@kbengineers.com
Owner contacts:

Organization Representative Telephone Fax e-mail
DMHMRSAS Karl Fears 804-363-9890 | 804-561-2745 | kfears@ipsva.com
Southwestern . N
Virginia Training | Dick Felts 276-728-1138 | 276-728-3127 | "ichardfelts@dbhds.virginia
Center .g

Additional contacts:

Firm Name Representative Telephone Fax e-mail
Southwestern o
Virginia Training | Larry Bedsaul 276-233-2799 | 276-728-3127 | la1V.bedsaul@dbhds.virgi
Center nia.gov

Note: All correspondence, inquiries, clarifications, changes, and requests for information shall
be directed to the Project Manager as the single-point contact for action and direction.

For list of attendees, see Attachment A.




Pre-Bid Conference Agenda October 27, 2009
Project Code: 720-10880-38-11, Replace Ductwork in Buildings 1, 2, 9 and 10 Page 2

i,

VL.

VIl

VIIL.

XL

Scope of Project:

A. The scope of the project includes generally, the Work includes removing the existing
fiberglass ductwork systems Buildings No. 1, 2, 9 and 10, provide new sheet metal ductwork
with exterior fiberglass insulation, new variable volume units with reheat coils and diffusers,
reheat coils, controls connected to the existing Trane Summit Control System, indicated
ceiling repairs and replacements and other related work.

Confirmation of Bid Date and Time.

A. Bids will be received until November 17, 2009, at 2:00 pm, local prevailing time (according to
the Bid Officer).

B. Bids will be opened on November 18, 2009, at 2:00 pm, local prevailing time (according to the
Bid Officer).

Project Review:

A. Drawings.
B. Specifications.

Project Schedule:

A. The project duration is 365 days.

Pre-Bid Questions.

A. Submit questions and requests for clarification on the form provided in the Specifications.

B. Questions arising after the 5 (five) day cutoff cannot be addressed in time to notify all bidders
fairly. In the event of any questions at that time, including requests for substitutions, the

bidders are instructed to base their bid on the documents in-hand, including all issued
addenda.

Special Concerns — None.

Special Conditions — None.

Supplemental General Conditions.

Equals and Substitutions.

A. Equals: Any other brand, make or manufacturer of a product, assembly or equipment that is
equivalent to that specified, considering quality, capabilities, workmanship, configuration,

economy of operation, useful life, compatibility with design of the work and suitability for the
intended purpose, and which is accepted as such by the Owner.

B. Substitutions: Materials, products, equipment, or assemblies that deviate from the
requirements of the Contract Documents but which the Contractor deems will perform the
same function and have equivalent capabilities, service life, economy of operation, and
suitability for intended purpose.

C. Time frame for submitting Substitutions: within 5 (five) days prior to receipt of bids.
Logistics discussed:

Staging areas — On site and will be identified at the Pre-Construction Meeting.
Utilities and coordination — Larry Bedsaul will be the contact for utiltiies.

Site limitations — Buildings as scheduled.
Access to premises and adjacent spaces — no limitations.

o>



Pre-Bid Conference Agenda October 27, 2009
Project Code: 720-10880-38-11, Replace Ductwork in Buildings 1, 2, 9 and 10 Page 3

Contractor parking — At staging area.

Materials storage — At staging area.

Contractor can use toilet facilities in the buildings — No.
Contractor personnel will be allowed to eat at the staging area.
Contractor will not be required to have special identification.

—Iremm

Xil. Security issues discussed

A. Employees will not have to be screened by security. Use common sense as to which
employees that are used on this project. Do not use employees with criminal records.

B. Employees will have to go through an orientation.

C. Vehicle and equipment can remain at the construction site at night as long as they are
secured.

D. Work will be limited to the hours of approximately 6 AM to 6 PM for Bldg. 9 and 10. Work in
Bldg. will be as described in the specifications.

E. Obey all traffic signs, especially the posted the speed limits.

F. No guns, tobacco products, drugs, alcohol beverages.

Xiil. Protection of Adjacent Areas and Facilities.
A. Coordination with Owner, Occupants and Neighbors.
XIV. Bid Documents and Addenda.

A. Drawings and Specifications.
B. Acknowledgment of receipt of all addenda shall be required.

XV. Separate Owner Contracts and Other Construction Projects that will be on going during this
project. It is not anticipated that these projects will affect the implementation of this project.

A. Roof replacement Project.
B. Rethermalization equipment project.

XVI. Bidders Questions:

A. All materials per building will need to be on site before start of construction.

B. Contractor will need to protect and/or move furniture within spaces they are working.
C. DMHMRSAS handles all special inspections unless indicated otherwise.

D. The Plan Holders List will be included in the Adendum.

Xvil.  Issuance of this Agenda will be issued to all attendees, listed parties and document holders after
incorporating specific issues of this project.

XVili.  Additional discussion items.

A. Specifications and drawings list manufacturers names. This is for quality only. The project is
an open specification and any supplier that meets the specifications will be acceptable.
Project should take approximately 365 days.

There will be no utility shutdowns without coordinating with SWVTC.

Virginia Sprinkler is the current sprinkler contractor at SWVTC.

oow
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